City of Concord, New Hampshire

PURCHASING DIVISION

COMBINED OPERATIONS & MAINTENANCE FACILITY
311 NORTH STATE STREET, CONCORD, NH 03301
(603) 225-8530 FAX: (603) 230-3656

www.onconcord.com

November 19, 2009

ADDENDUM NUMBER ONE
RFP18-10
SLUDGE CONVEYOR SYSTEM UPGRADE PROJECT

TO ALL FIRMS OF RECORD: This addendum forms a part of and modifies the proposal and
contract documents and technical specifications for the project named above. The following
additions, changes and clarifications are made to the original proposal documents:

1. Mandatory Pre-Proposal Meeting Sign-In Sheet. A copy of the sign-in sheet from the
mandatory pre-proposal meeting held on November 19, 2009 at 10:00 am is attached for your
review and records.

2. Retainage, Page 3, 4™ Paragraph and Page 12, Last Paragraph. Change the next to last
sentence to read: “At such time the retainage may be reduced to 2% of the total value of the
contract and this amount shall be held during the warranty period.”

3. Substantial Completion and Final Inspection, Page 22, 3™ Paragraph. Change the last
sentence to read: “If the DBC fails to complete the work within this time frame, the CITY may

either replace or correct the work with an appropriate reduction in the contract price.”

4. Attachment A, Proposal Evaluation Sheet, Page 37. Change the weight for Project
Schedule to 15.

PLEASE BE ADVISED THAT EACH CONTRACTOR MUST ACKNOWLEDGE RECEIPT
OF ADDENDUM ONE AS PART OF THEIR PROPOSAL SUBMISSION.

CITY OF CONCORD, NEW HAMPSHIRE
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